सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA48082908741511R
Certificate Issued Date	:	09-Feb-2019 02:50 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ BANGALORE10/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL08293366055744 72R
Purchased by	:	K R I D L
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	B B M P BANGALORE
Second Party	:	K R I D L
Stamp Duty Paid By	:	K R I D L
Stamp Duty Amount(Rs.)	:	1,000 (One Thousand only)

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/362/2018-19 Dtd : 27/02/2019

1. This Agreement, entered this day ...27.... of..02..... 2019 Between Executive Engineer, Dasarahalli Division, BBMP, (herein after called first party) and Technical Manager (West) Karnataka Rural Infrastructure Development Limiste (KRIDL) (herein after called second party) which terms shall mean and include his heirs, succissors and assignees executive as the case may be.

EXECUTIVE ENGINEER
KRIDL - BBMP DIVISION
BENGALURU-560 010.

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike
Dasarahalli Division, Bangalore-560 057

1. BBMP Desires to entrust the work Vide BBMP Letter No. BBMP/EE/DD/PR/ ...../ 18-19, Date

Sl. No	Name of Work	Job Code No	Amount in Lakhs
1	Improvements and asphalting to AGB Layout railway parallel road and 80 feet Northern Side cross roads in ward no 12 Shettyhalli Sub Division	012-19-000054	200.00 Lakhs

THIS DEED WITNESS AS FOLLOWS

1. The Government of Karnataka in the notification ಆಇ/158/ಪೌಪ್ಪ-12/11, ದಿನಾಂಕ: 18.03.2011 has exempted Karnataka transparency public procurement Act for execution of Works to KRIDL under Section 4(a).
2. a. KRIDL Shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duty approved by BBMP.
   b. Estimate prepared by BBMP at Schedule of rates SR 2018-19 of Bengaluru Circle and entrusted to KRIDL (incl. 4.50% KRIDL Service Charges).
   c. Competent authority will accord the Administrative Approval and Technical Sanction will be accorded by competent authority of BBMP.
3. The Work will be Completed within 180 days from the date of handing over of clear sites, release of funds, clearance of estimate, work order/ Agreement whichever is later.
4. Defect liability period shall be 12 months from the date of completion of work.
5. a. If the rates of certain items of work not found in this SR then the same shall be obrained from SR of Minor Irrigation/ National Highway/ PRED/ KUWS & DB.
   b. For Items not found in any of the SR data rate shall be prepared and got approved from the competent authority.
6. BBMP Shall prepare bills as per execution and Which shall be Processed for Payment, the Quality test reports will be Obtained from NABL accredited Quality Control test Labs Whose Payments shall be paid by the Second party (i.e. KRIDL).
7. Any variation in quantities, specification and extra items shall be got is approved from BBMP during the course of execution of works.
8. The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item No 4 of General notes of PWD SR of Bengaluru Circle Current year.
9. Service taxes are bo be paid if applicable,

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner of BBMP, and whose decision is final and binding.

Second Party

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISON
BENGALURU-560 010

ASSISTANT EXECUTIVE ENGINEER
KRIDL, BBMP Dasarahalli Sub -Divison
BENGALURU-560 010

First Party,

1

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike
Dasarahalli Division, Bangalore-560057

Witness:

1.